



Harvey Construction Corporation  
10 Harvey Road  
Bedford, NH 03110  
Telephone (603) 624-4600  
Facsimile (603) 668-0389  
www.harveyconstruction.com

February 13, 2015

**Capt. William Breault**  
**Dover Police Department**  
**Field Operations Division**  
**Dover, NH Police Department**

RE: Recommendation of Award  
**Aubin Woodworking, Inc.**  
**MILLWORK**  
Dover Police Facility and Public Parking Garage/Orchard Street Reconstruction

Dear Mr. Breault,

Harvey Construction is seeking approval to award the **MILLWORK** contract for subject project to **Aubin Woodworking, Inc.** for the total amount of **Eighty Nine Thousand Five Hundred Fifty One Dollars and 0.00/100 (\$89,551.00)**. Scope of work in accordance with the Dover Police Facility and Public Parking Garage Plans dated 11/17/14, Site Development Plans dated 6/30/14 and Orchard Street Reconstruction – Subdivision Plans dated June 2014 prepared by CLD Engineers and Lavallee Brensinger.

If you have any question or concerns, please advise.

Very Truly Yours,

Harvey Construction Corporation

Andrew P. Martino, P.E., LEED AP  
Project Manager

I hereby authorize Harvey Construction to enter into a contract agreement with the aforementioned subcontractor/supplier on behalf of the City of Dover for the amount stated above.

**Capt. William Breault**

2/13/15  
Date

Harvey Construction  
 Job: DOVER PD/PARKING GARAGE

Bid Tabulation Sheet  
 Bid Date: 12/19/2014

Trade:	MILLWORK	HCC Budget	Co. Aubin	Co. West Minot Millwork	Co. A.P. Dailey	Co.
Spec. Sections:	Division #6 06 40 00		Contact: Randy 224-5512 Phone: 12/19/2014	Contact: Jackson 207-966-3200 Phone: 12/19/2014	Contact: Carmen 437-866 Phone: 2/9/2014	Contact:
<b>Scope Check List</b>						
<b>Base Bid</b>	POLICE STATION	\$ 91,165	\$ 89,551	\$ 96,076	\$ 90,000	
<b>Documents</b>	Dover Police Facility and Public Parking Garage Vol #1, dated November 17, 2014. Dover Police Facility and Public Parking Garage Vol #2, dated November 17, 2014. Dover Police Facility and Public Parking Garage – Site Development Plans 6/30/14 Orchard Street Reconstruction – Subdivision Plans June 2014 Dover Police Facility and Public Parking Garage – Site Landscape Plan 6/25/14 Specifications: Dover Police Facility and Public Parking Garage, Dover New Hampshire, dated November 17, 2014.					
<b>RFI's</b>	1 to 11 RFI #12 - Issued 12/18/14 Post Bid Review			Included	Included	
<b>Addendum</b>	1 & 2			Included	Included	
<b>SCHEDULE</b>	Per HCC Project Schedule dated 12/10/14					
<b>Scope</b>						
	Rakks Brackets - Aluminum Finish		Included	Included	\$ 1,750	
	Stainless Steel Countertops - 18 gauge		included 14 ga.		Included	
	P-Lam Cabinets		Included	Included	Included	
	P-Lam Countertops w/ 3/4" Plywood Core		Included	Included	Included	
	Locks per Elevations		Included	Included	Included	
	Grommets		Included	Included	Included	
	Window Sills		Included	Included	Included	
	Evidence Drop - B1/A6.1 - P-Lam Counter w/supports & P-Lam Upper Cabinets w/Doors		Included	Included	Included	
	Evidence Receiving - B6 & B10/A6.1 - P-Lam Counters w/supports & Base Cabinets w/out Doors		Included	Included	Included	
	Evidence Processing - B12/A6.1 - P-Lam Counter w/Supports		Included	Included	Included	
	Chem Lab/Decon - E1 & E5/A6.1 - P-Lam Counter w/Supports, Base Cabinets w/out Doors, Upper Cabinets w/out Doors		Included	Included	Included	
	Intox/Photo/AFIS - E11/A6.1 - 18ga SS Counter, P-Lam Base Cabinets w/drawers		14 gauge Included	Included	Included	
	Bail Bond/Interview - G11/A0.4 - 18ga. SS Counter w/Supports - Deal Try & Window (with Glazing)		14 gauge Included	Included	Included	
	Booking Desk - G1 & G4/A6.1 - 18ga. SS Counter w/ Supports on CMU Walls		Included	Included	Included	
	Men's & Women's RR - I10/A6.3 - P-Lam Counter w/Supports		Included	Included	Included	
	Restrooms - C8/A7.1 - P-Lam Countertops (134, 135, 227, 228, 039 & 033)		Included	Included	Included	
	Refreshments - G10/A6.1 - P-Lam Countertops, Base & Upper Cabinets w/Doors		Included	Included	Included	
	Corridor 109 - G12/A6.1 - P-Lam Countertops, Base & Upper Cabinets, Mailboxes		Included	Included	Included	
	Record Specialists - J1 & J3/A6.1 - P-Lam Countertops, Base & Upper Cabinets		Included	Included	Included	
	G & G9/A0.4 - P-Lam Transation Counter, P-Lam kick plate w/SS L-Shaped Trim		Included	Included	TRIM?? Included	
	Small Meeting - J5/A6.1 - P-Lam Counter w/ Base Cabinets		Included	Included	Included	
	Work Area - J7 & J9/A6.1 - P-Lam Counters, Base & Upper Cabinets		Included	Included	Included	
	Communications - G7/A0.4 - P-Lam Transaction Counter w/ P-Lam Kick Plate		Included	Included	Included	
	Break Room 117 - C3/A6.2 - P-Lam Counter, Base & Upper Cabinets		Included	Included	Included	
	Break Area 123 - C7/A6.2 - P-Lam Counter, Base & Upper Cabinets		Included	Included	Included	
	Mail Room - C10 & C13/A6.2 - P-Lam Counter w/Supports, Base Cabinets & Mail Slots		Included	Included	Included	
	Weapons Cleaning - E3/A6.2 - 18 ga SS Counter w/Base Cabinets		14 gauge Included	Included	Included	
	Report Writing - E5 & E8/A6.2 - P-Lam Counters w/Supports		Included	Included	Included	
	Copy - E10/A6.2 - P-Lam Counters w/ Base Cabinets		Included	Included	Included	
	Break Room 214 - E12/A6.2 - P-Lam Counter, Base & Upper Cabinets		Included	Included	Included	
	Copy 215 - G3 & G5/A6.2 - P-Lam Counter, Base & Upper Cabinets		Included	Included	Included	
	Secured Equipment - G7/A6.2 - P-Lam Counter w/Supports		Included	Included	Included	
	Cyber Crime - G9/A6.2 - P-Lam Counter w/ Supports		Included	Included	Included	
	Break/Copy 232 - G12, J5 & J7/A6.2 - P-Lam Counter, Base & Upper Cabinets		Included	Included	Included	
	Command Conf. - J10/A6.2 - P-Lam Counter, Base & Upper Cabinets		Included	Included	Included	
<b>Exclusions</b>			GLAZING NOT SHOWN CLOSET SHELVING NOT SHOWN			
<b>Total</b>		\$ 91,165	\$ 89,551	\$ 96,076	\$ 91,750	\$ -

# Aubin Woodworking, Inc.

85 River Road Unit 15  
 Bow, NH 03304  
 (603) 224-5512 Fax: (603) 230-9694

## Estimate

DATE	ESTIMATE #
12/23/2014	7910 Rev(2)

NAME / ADDRESS
Harvey Construction Corp. 10 Harvey Road Bedford, NH 03110

**QUOTE VALID FOR 30 DAYS**

PROJECT
---------

Dover Police Facility

ITEM	DESCRIPTION	QTY	UNIT PRICE	TOTAL
custom	Provide millwork and casework per drawings dated 11/17/14 from LBPA. See attached AWI take-off for details of items quoted.	1	75,058.00	75,058.00
Installation	Installation of above items per AWT's scope sheet, delivery included.	1	14,493.00	14,493.00
<p>Notes:</p> <ul style="list-style-type: none"> <li>- All support brackets are quoted as Rakks - EH series Alum. (mill finish).</li> <li>- We are excluding all other metal supports/trim.</li> <li>- We are carrying St. Stl. counters as 14 gauge. → 18 ga. to thin for welding</li> <li>- We are excluding bullet resistant material and specialty items.</li> <li>- Cabinets are quoted as all Plam construction (exposed and semi-exposed) w/Ply. Core.</li> <li>- Plam countertops are quoted as Plywood core (3/4"t w/3/4"t build-up on the edges), self-edged.</li> <li>- Plam countertops are not quoted w/3 1/2" front edge. Carried with a 1 1/2"t front edge.</li> <li>- Glass at millwork was not found and is excluded.</li> <li>- Closet shelving was not found and is excluded.</li> <li>- Locks are only carried where shown on elevations.</li> </ul> <p>- will include SS trim Round on details per A7.1          ↳ Not 1/2" thick though</p>				
LEAD TIME IS 8-10 WEEKS UPON RECEIPT OF P.O., APPROVALS AND COLORS.			<b>TOTAL</b>	<b>\$89,551.00</b>